

DELHI JAL BOARD: GOVT. OF NCT DELHI
OFFICE OF EXECUTIVE ENGINEER (PROJECT) WATER-II
ROOM NO. 501, VARUNALAYA PHASE: I, KAROL BAGH, NEW DELHI-110005,
Telephone No.:011-23554573; E-mail address: eepw2.djb@nic.in

CORRIGENDUM No-9
NIT No. 03 (2018-19)/EE(Project)W-II


Name of Work:- Improvement of Water Supply System by Construction/ Rehabilitation / Replacement, Supply, Laying, Installation, Testing, Commissioning of Transmission and Distribution Pipes with Appurtenances, Pumping Stations, UGRs, Service Connections and Consumer Meters, SCADA system, along with DMA formation and NRW Reduction in a Project Construction Period of 5-years and 4.5 -years O&M during construction period plus 5-years O&M after Construction to achieve the equitable and continuous (24 hours & 7 days/week) water distribution in the Chandrawal WTP Command Area (Package 3: Central Zone).

Under

JICA assisted Delhi Water Supply Improvement Project in Chandrawal Water Treatment Plant Command area (Loan.ID-P 225)

This is in continuation to the NIT No.03 (2018-19)/EE(Project)W-II and the earlier corrigendum no. 1 to 8. Please find enclosed herewith the replies/clarifications to the queries pertaining to above mentioned work.

All other conditions remain the same.



(B.S. Rawat)
EE (Project) Water-II

No. DJB/EE (Pr.)W-II/2019 -458

Dated: 02-07-19

Copy to: -

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl.
CEO, DJB /Dir. (F&A)
2. CE(Water)Project/CE(WW)/CE(Plg.)Water
3. SE(Project)W-III/SE(E&M)WC
4. DOV
5. EE(E&M)WC-II
6. EE(EDP)-To upload on DJB website.(www.delhijalboard.nic.in)
7. JICA India Office
8. Under Secretary JAPAN-III, DEA
9. M/S TEC Ltd. (Project Manager),PMSC
10. AE-II / AAO
11. M/F & O/C


EE(Project) Water-II

The replies/clarifications to the Queries

Sl. No.	Volume	Section	Clause	Page No.	Subject	Clarification required	Reply
1.	Volume III Part B	Section VI	2.1.3	186 of 199,	Overall LD Cap during O&M post construction	We observe that there is no mention about the maximum compensation payable by contractors during O&M towards non-achievement of Key performance Indicators. We presume that maximum compensation payable by contractors during O&M shall be limited to 10% of Accepted O&M Contract Price as being followed in other tenders of Delhi Jal Board. Kindly confirm	It shall be as per Volume-II, Section-VIII-Part-A Contract Data at page 8 of 68, clause-17.6. However total penalties mentioned against each KPI under Clause 2.1.3 in 'Remarks' column at page-OM-39 of 52, Volume III, Section VI, D.O&M Works on non-achievement of KPIs will be limited to 10% of the "max. payment as % agreed O&M cost". Apart from this, the performance based payment as mentioned in Clause-2.1.2 page-OM-38 of 52, Volume III, Section VI, D.O&M Works shall be made in proportion to the achievement of various KPIs vide Clause 2.1.3 page-OM-39 of 52, Volume III, Section VI, D.O&M Works
2.	Volume II	Table: Summary of Sections	--	11 of 68	Delay LD during O&M (Construction Phase)	Referred clause states that delay LD shall be 0.1% per day of the value of this section 2.C works (O&M) in the Contract Price, which seems to be a typographical error, since delay in O&M period is not applicable.	This will be operated as per applicability
3.	Corrigendum & Addendum No. 6 associated with the replies to the pre-Bid Queries.	--	S.No.10	3 of 8	Supplying Laying Gap	In the referred addendum-S.No.10, It is mentioned as "The payment against 1 st milestone i.e. supply of finished pipes will be made for a maximum length of 10 kms of pipes at a time. Next instalment will be released such that the maximum quantities of supplied but unlaidd pipes doesn't exceed 10 Kms".	Again to keep it in line with other DJB projects, the clause can be amended as below. "The payment against 1 st milestone i.e supply of finished pipes will be made for a maximum length of 30 kms of pipes at a time. Next instalment will be released such that the maximum quantities of supplied but unlaidd pipes doesn't exced

	4.	Volume II & Corrigendum & Addendum No. 6 and Pre Bid replies	Section VIII	8.7 and Table "Summary of sections" & S.No. 252	8-10 of 68 & 104 of 225	Milestone during Construction	LD	<p>The Project which is Water management in nature necessitates detailed assessment of existing assets which warrants considerable time duration to achieve the desired objective of the project.</p> <p>Hence, we request you to consider reimbursement of intermediate milestone LD levied if the overall project is completed within the stipulated time as being followed in other tenders of Delhi Jal Board.</p>	10 kms"	<p>As per prevailing practice in similar projects, this clause can be modified as "The penalty against delay in intermediate milestone of Construction Phase will be reimbursed if the whole CAPEX work is completed within stipulated time of 5 years.</p>
--	----	--	--------------	---	-------------------------	-------------------------------	----	--	---------	---

PEE (PP) W-II

Handwritten mark

AE-II

Handwritten signature