

DELHI JAL BOARD: GOVT. OF N.C.T. OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER (EDP),
VARUNALAYA PHASE- II, JHANDEWALAN,
6thFloor, KAROL BAGH, NEW DELHI:-110005

No: DJB/E.E (EDP) 2017-18/ 749-763

Dated: 23/11/2017

EXPRESSION OF INTREST (EOI)

On behalf of DJB, EE (EDP) invites Expression of Interest (EOI) for "DJB in house IT system".

Last date & time for download : 11th Dec 2017 up to 2.45 PM

Date of pre-bid meeting : 04th Dec 2017, 4.00 PM

Last date and time for submission of EOI : 11th Dec 2017, 4.00 PM


Date/Time opening of EOI : 11th Dec 2017, 4.05 PM

EOI document may be downloaded from DJB website <http://www.delhijalboard.nic.in>



**DEEPAK KUMAR SHRIVASTWA
EXECUTIVE ENGINEER (EDP)**

Copy for kind information pl:

1. PS to CEO
2. Mem.(A) / Mem.(F) / Mem.(WS) / Mem.(Dr.) /Addl. CEO / CVO.
3. Dir.(IT)/SA
4. Dir(F&A)
5. AE(EDP)-1 
6. AO/AAO concerned

DELHI JAL BOARD: GOVT. OF N.C.T. OF DELHI
OFFICE OF THE EXECUTIVE ENGINEER (EDP),
VARUNALAYA PHASE- II, JHANDEWALAN,
6thFloor, KAROL BAGH, NEW DELHI:-110005

Delhi Jal Board invites Expression of Interest (EOI) for the work of “**DJB in house IT system**”.

1) History of IT Software Solutions in DJB:

The IT Software Infrastructure in DJB started since 2003 where payroll system was started as a standalone application and thereafter in 2004 Online Budget Allocation system was developed and was working till 2010. In 2010 new web based online Payroll system, GPF Management System and a new online Finance Management System was developed. The system was working successfully till November 2015. This application was developed in house through internal consultant & the same was closed due to the disengagement of the consultant.

2) When was Online Payroll, GPF and FMS Software Started In DJB:

Human Recourse Management System and Finance Management System were actively being used in Delhi Jal Board since 2010.

3) How Long the Payroll, GPF and FMS software Used in DJB:

DJB is the only government organization in Delhi which was having a fully functional end to end IT solution for managing its projects from estimation to final payment, All the Software (Payroll, GPF and FMS) were successfully running from 2010 to 2015 for more than 5 years.

4) When was Payroll, GPF and FMS Online Stopped In DJB:

Payroll, GPF and FMS were stopped since November 2015 as ICSIL was given the contract to develop a new ERP system for DJB and they assured to start the new ERP. Secondly EDP Cell of DJB did not have the required resources to manage the Payroll, GPF and FMS system.

5) Problem with ICSIL ERP Solution:

ERP project was awarded to M/s ICSIL in April 2014. Some part of the system consisting of payroll and some HRMS module developed by the ICSIL was implemented by December 2015, but due to CBI inquiry, ICSIL failed to provide the technical support as well as complete the project in totality, so DJB terminated the Contract in 14.09.2017. Unfortunately, the firm did not hand over the source code and other relevant documents.

6) Problem to DJB due to non-availability of IT Solution:

DJB is now in a situation where they cannot go ahead with the incomplete ICSIL solution. The Software solution requirement in DJB is very big because of the large number of employees and vast infrastructure, so getting a new software system in place will take not less than 18 to 24 Months.

DJB has staff strength of nearly 22000 employees, Managing payroll and other financial facility to employee need to be done either manually or using some small software arrangements. The non-availability of regular software solution is leading to long hours of manual effort by thousands of employees leading to huge financial losses to the organization and shortage of staff for other important works. Manually managing large number of employees also leads to errors and omissions.

It is nearly impossible for the management to know the progress of work.

Management is not able to know the delay and hindrance to projects unless it is being manually compiled by various divisions and brought to the notice of management.

Compilation of Budget Allocation and Fund utilization on different heads manually is a long tiring task and management is dependent on manual efforts to know the same.

7) Scope of Work:

1. To revive the old HRMS & FMS system, the proprietary in-house solution of DJB, as per the requirement of the Department, and to transfer to DJB after 6 months, totally.
 2. To purge Database, Connections, User rights, etc, so as to maintain it for future.
 3. To prepare the technical documents & share Source code with development environment.
 4. Train the DJB staff about the FMS/HRMS & transfer the knowledge to them.
 5. To upgrade the old FMS/HRMS to conform to new DSR rates, linking pension module and executives any other small changes as required.
 6. To maintain this application for period of six months, with such manpower as necessary, and with full support, this application.
 7. To maintain server, hardware and other non-software requirements of the system.
 8. Database Encryption/Decryption knowledge transfer.
 9. To share Admin user & Normal User rights along-with work the flow of the application.
- a. **EOI:-** Interested firms may visit DJB Headquarter, view application code, architecture and database or meet the undersigned for their query. Thereafter, no code shall be allowed outside DJB in any format. The Firm shall submit 2 copies of "Expression of Interest", along with a softcopy, in sealed envelope duly super scribed "**EOI for DJB in house IT system**" up to 04:00 P.M. on 11th Dec, 2017 at the address given below along with following documents:
- Technical proposal as to how to restart the existing system.
 - Time line to run the system as per the requirement of DJB.
 - Requirements from DJB i.e. hardware, space etc.
 - Financial proposal.
 - Particulars of similar works completed satisfactorily along with performance certificates issued by the client in the last seven years ending August 2017 and those in hand, if any.

This notice is only for inviting Expression of Interest and not for Pre-Qualification. Response to this call shall not confer any right whatsoever for being considered for award of work at any stage.

Only those firms who respond to this invitation for EOI and who are shortlisted will be considered for subsequent Request for Proposals/Tender Process. Decision of DJB in this regard shall be final.

DJB reserve the right to reject any or all EOIs without assigning any reason whatsoever.

This notice may also be seen at website www.delhijalboard.nic.in.

All correspondence/enquiries, if any, may be made at the following address:-

Executive Engineer (EDP)
Delhi Jal Board, Govt. of NCT of Delhi
6th Floor, Varunalaya Phase - II
Jhandewalan, Karol Bagh, New Delhi - 110005.



DEEPAK KUMAR SHRIVASTWA
EXECUTIVE ENGINEER (EDP)