DELHI JAL BOARD: GOVT. OF NCT DELHI OFFICE OF EXECUTIVE ENGINEER (PROJECT) WATER-II ROOM NO. 501, VARUNALAYA PHASE: I, KAROL BAGH, NEW DELHI-110005, Telephone No.:011-23554573; E-mail address: eepw2.djb@nic.in

CORRIGENDUM No-4 NIT No. 03 (2018-19)/EE(Project)W-II

Name of Work:- Improvement of Water Supply System by Construction/ Rehabilitation / Replacement, Supply, Laying, Installation, Testing, Commissioning of Transmission and Distribution Pipes with Appurtenances, Pumping Stations, UGRs, Service Connections and Consumer Meters, SCADA system, along with DMA formation and NRW Reduction in a Project Construction Period of 5-years and 4.5 -years O&M during construction period plus 5-years O&M after Construction to achieve the equitable and continuous (24 hours & 7 days/week) water distribution in the Chandrawał WTP Command Area (Package 3: Central Zone).

Under

JICA assisted Delhi Water Supply Improvement Project in Chandrawal Water Treatment Plant Command area (Loan.ID-P 225)

This is in continuation to the NIT No.03 (2018-19)/EE(Project)W-II and the earlier corrigendum no. 2 &3 as notice regarding extension of dates on the above cited subject. The dates of the said NIT are further extended as follow:-

- Last date & time for purchasing Tender Documents : 15:00 on 24/05/2019
- Last date & time for submission of proposals
- Date & time for opening of Technical Bid

All other conditions remain the same.

17 22/4/11

(B.S. Rawat) EE (Project) Water-II

Dated: 22/04/2019

: 15:00 on 27/05/2019

: 15:15 on 27/05/2019

No. DJB/EE (Pr.)W-II/2019 - クスイ

Copy to: -

- 1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB /Dir. (F&A)
- 2. CE(Water)Project/CE(WW)/CE(Plg.)Water
- 3. SE(Project)W-III/SE(E&M)WC
- 4. DOV
- 5. EE(E&M)WC-II
- 6. EE(EDP)-To upload on DJB website.(www.delhijalboard.nic.in)
- 7. JICA India Office
- 8. Under Secretary JAPAN-III, DEA
- 9. M/S TEC Ltd. (Project Manager)
- 10. AE-II / AAO
- 11. M/F & O/C

EE(Project) Water-II