

OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II
DELHI JAL BOARD; GOVT OF NCT DELHI
501, VARUNALAYA PHASE-I, KAROL BAGH
NEW DELHI – 110005
(Ph. No. 23554573, eepw2.djb@nic.in)

No:- DJB/EE(Project)W-II/105

Dated:-29.01.2018

CORRIGENDUM No. - 2
NIT No. 01(2017-18)/EE (Project) W-II (Re-invited)
(EXTENSION OF DATE OF PRE-BID MEETING)

Name of Work :- Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Up gradation and Implementation of Part Existing Units and Central Water Management Centre

Under

JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP
Command Area (Loan No. ID-P225)

Pre-bid meeting, re-scheduled for 30.01.2018 has been postponed till further order due to some technical reasons.

-sd-

(B. S. Rawat)
EE (Project) Water-II

Copy to: -

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB /Dir. (F&A)
2. CE(Water)Project/CE(WW)/CE(Plg.)Water
3. SE(Project)W-III/SE(WW)
4. DOV
5. EE(E&M)-I
6. EE(EDP) - To upload on DJB website.(www.delhijalboard.nic.in)
7. JICA India Office
8. Under Secretary JAPAN-III, DEA
9. M/S TEC Ltd. (Project Manager)
10. Care Taker Varunalaya Phase-II – for necessary arrangements.
11. AE-I / AAO
12. HC/O/C

EE(Project) Water-II

29/1/18