

OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II  
DELHI JAL BOARD; GOVT OF NCT DELHI  
501, VARUNALAYA PHASE-I, KAROL BAGH  
NEW DELHI – 110005  
(Ph. No. 23554573)

No:- DJB/EE (Project) W-II / 495

Dated:-27-10-2016

**CORRIGENDUM No.-1**  
**NIT No. 01(2016-17)/EE (Project) W-II**

**(EXTENTION OF DATES)**

**Name of Work :- Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Up gradation and Implementation of Part Existing Units and Central Water Management Centre**

**Under**

**JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP Command Area (Loan No. ID-P225)**

This is in continuation to the earlier corrigendum as notice regarding extension of dates. The dates of the said NIT are further extended as follows:-

- Last date & time for purchasing Tender Documents : **15:00 on 16.12.2016**
- Last date & time for submission of Proposals : **15:00 on 20.12.2016**
- Date & time for opening of Prequalification Bid : **15:15 on 20.12.2016**

All other conditions remain the same.

- sd -  
(B. S. Rawat)  
EE (Project) Water- II

**Copy to: -**

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB
2. CE(Water)Project/CE(WWW)
3. SE(Project)W-III/SE(WWW)
4. DOV
5. EE(E&M)-I
6. EE(EDP) -To upload the corrigendum on DJB website.
7. JICA India Office
8. Under Secretary JAPAN-III, DEA
9. M/S TEC Ltd. (Project Manager)
10. AE-I / II
11. M/F & O/C

Rs 27/10/16  
EE(Project) Water-II