



NO. DJB/EE (Project)W-I/2019/1294 to 1314

Date :- 15.05.2019

CORRIGENDUM No. 2 (NIT No. 6)

In continuation of NIT No. 6 (2018-19) and Corrigendum No.-1, for the amended RFP for the work of "Consultancy services for carrying out Hydraulic Modeling and Preparation of Detailed Project Report (DPR) for Creation of DMAs and ultimately reduction of NRW for improvement in consumer service level under the command area of primary Under Ground Reservoirs (UGRs) in Delhi" following Corrigendum is issued (for all the six Packages):

1. In case of increase/decrease in total nos. of water connections, total cost of work will be adjusted in proportion to total nos. of water connections in RFP. Unauthorised water connections detected during survey will also be added in total no. of connections. However, for unauthorised connections agency shall have to provide the detailed data in format given by DJB. Agency will provide the required details for the geo-tagging of left out connections including unauthorised connections for claiming the total nos. of connections done by it.
2. Relevant Clause, 1.2 & 2.3 at page No. 6 and 13 respectively of the amended RFP (already uploaded on DJB website on 15.04.2019), shall be read as: *Experience of completed / ongoing/ awarded work of DMAs creation, Hydraulic modeling and preparation of detailed estimates of DMAs rehabilitation works which should be targeted towards NRW reduction, shall be only from Semi-Government/ Government organizations, National & International utilities and moreover no sub-letted experience shall be counted.*
3. Clause, 1.2, Sl. No. 2 at page no. 7 of the amended RFP shall be read as:
Net worth of the bidder should be positive for the financial year 2017-2018.
4. **For Package-6 pertaining to SE(North-West), Annexure-VIII(A) as per page 85 of RFP. The four UGRs namely, Avantika, MU Block Pitampura, Lawerance Road and Peera Garhi stand deleted from the scope of work and accordingly, number of water connections is reduced to 2,90,110 against 4,40,789 given in RFP.**

Note: The last date of submission of technical & financial bids is **extended upto 31.05.2019 (4.00 PM)** in the office of the Executive Engineer (Project)W-I, Varunalaya Phase-I, Jhandewalan, New Delhi-110055 in the hard copy only. **All other terms & conditions will remain same.**


EE (Project)W-I

Copy to:- (For kind information)

1. PS to CEO/All Member DJB/CE(W)Project/Dir.(F&A)/SE (Proj.)W-I/SE (Proj.)W-II/SE (Vig.)
2. SE (East)/SE(NE)/SE(S)/SE(SW)/SE(W)/SE(NW)
3. AO/AAO C/o EE(Project)W-I/Tender Clerk/Cashier
4. EE (DMA)/EE (Dwarka)WTP/EE (Project)W-II
5. AE (DMA) for onwards uploading on website www.delhijalboard.nic.in
6. Case File/Office Copy


EE(Project)W-I