

OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II  
DELHI JAL BOARD; GOVT OF NCT DELHI  
501, VARUNALAYA PHASE-I, KAROL BAGH  
NEW DELHI – 110005  
(Ph. No. 23554573, eepw2.djb@nic.in)

No:- DJB/EE (Project) W-II - 352

Dated:-18.06.2018

**CORRIGENDUM No. - 02**  
**NIT No. 01(2018-19)/EE (Project) W-II (Re-invited)**

**( EXTENSION OF BID SUBMISSION DATES)**

**Name of Work :- Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Up gradation and Implementation of Part Existing Units and Central Water Management Centre**

**Under**

**JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP  
Command Area (Loan No. ID-P225)**

This is in continuation to the earlier corrigendum no. 01. The dates of the said NIT are further extended as follow:-

- Last date & time for purchasing Tender Documents : **15:00 on 18.07.2018**
- Last date & time for submission of Proposals : **15:00 on 20.07.2018**
- Date / time of opening of Qualification and Technical bid : **15:15 on 20.07.2018**

All other conditions remain the same.

(B. S. Rawat)  
EE (Project) Water-II

**Copy to: -**

1. P.A. to Vice Chairman / CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / CNO(W) / Addl. CEO, DJB
2. Secretary (UD), Directorate of Local Bodies, 9<sup>th</sup> Level, C wing, Delhi Secretariat, I.P. Estate, New Delhi
3. CE(Water)Project/CE(WW)/CE(Plg.)Water
4. DOV/Dir. (F&A)
5. Director (PHE), Ministry of Urban Development, Government of India
6. SE(Project)W-III/SE(WW)
7. Under Secretary (Japan), Ministry of Finance, Department of Economic Affairs, North Block, New Delhi.
8. EE(E&M)-I
9. EE(EDP)-To upload on DJB website under link EOI([www.delhijalboard.nic.in](http://www.delhijalboard.nic.in))
10. JICA India Office
11. M/S TEC Ltd. (Project Manager)
12. AE-I / AAO / ASO / O/C

EE(Project) Water-II