# OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II DELHI JAL BOARD; GOVT OF NCT DELHI 501, VARUNALAYA PHASE-I, KAROL BAGH NEW DELHI – 110005

(Ph. No. 23554573, eepw2.djb@nic.in)

No:- DJB/EE (Project) W-II/420 -426

Dated:-18.07.2018

## ' CORRIGENDUM No. - 04 NIT No. 01(2018-19)/EE (Project) W-II (Re-invited)

### (EXTENSION OF BID SUBMISSION DATES)

Name of Work: Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Up gradation and Implementation of Part Existing Units and Central Water Management Centre

#### Under

JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP Command Area (Loan No. ID-P225)

This is in continuation to the earlier corrigendum no. 1,2,&3. The dates of the said NIT are further extended as follow:-

Last date & time for purchasing Tender Documents : 15:00 on 31.07.2018

Last date & time for submission of Proposals
 : 15:00 on 02.08.2018

• Date / time of opening of Qualification and Technical bid : 15:15 on 02.08.2018

All other conditions remain the same.

(B. S. Rawat)

- Cal

EE (Project) Water-II

### Copy to: -

- P.A. to Vice Chairman / CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / CNO(W) / Addl. CEO, DJB
- 2. Secretary (UD), Directorate of Local Bodies, 9<sup>th</sup> Level, C wing, Delhi Secretariat, I.P. Estate, New Delhi
- 3. CE(Water)Project/CE(WW)/CE(Plg.)Water
- 4. DOV/Dir. (F&A)
- 5. Director (PHE), Ministry of Urban Development, Government of India
- 6. SE(Project)W-III/SE(WW)
- 7. Under Secretary (Japan), Ministry of Finance, Department of Economic Affairs, North Block, New Delhi.
- 8. EE(E&M)-I
- 9. EE(EDP)-To upload on DJB website under link EOI(www.delhijalboard.nic.in)
- 10. JICA India Office
- 11. M/S TEC Ltd. (Project Manager)
- 12. AE-I / AAO / ASO / O/C

[6] 18/17 | 1

EE(Project) Water-II