Delhi Jal Board : Govt. of NCT of Delhi Office of the Executive Engineer (C)Dr.II Room No. 308 : Varunalaya Phase-I : Jhandewalan Karol Bagh : New Delhi – 110005

No. F-85/DJB/EE(C)Dr.II/2012/

CORRIGENDUM No.3

Subject: Pre-qualification of firms for "Construction of Water Treatment Plants (WTPs), Sewage Treatment Plants (STPs), UGRs, SPSs, Water Mains, Trunk

sewers etc. and other related associated/ allied appurtenant works,

rehabilitation works at Delhi"

This is in continuation to Expression of Interest dated 27.6.2012 and further addendum dated 14.8.2012 for the above noted subject issued by this office. The Column 5 at S.No.3 of Annexure-C may be read as "Business Model (Item/percentage rate, EPC/DBO/PPP) (With Percentage financial contribution if any in CAPEX and OPEX separately)" instead of "Business Model (EPC/DBO/PPP) (With Percentage financial contribution if any in CAPEX and OPEX separately)". The amended Annexure-C is attached herewith. Other terms and conditions will remain the same.

Sd/-(B. P. Saraswat) Executive Engineer (C) Dr.II

Dated: 21.8.2012

Copy for kind information to:

- 1. C.E.O., Delhi Jal Board.
- 2. Member (A/F/WS/Dr.)/CVO.
- 3. All CEs (Civil and E&M)
- 4. E.E.(EDP) to upload on Delhi Jal Board website.

EXECUTIVE ENGINEER (C) DR.II

Project Data Sheet Give list of all completed/on-going projects in last 10 years

S No	Description	Details		
1	Name of Project, Location			
2	Description of work			
3	Contract Value (In Crores)	Civil Cost E & M Cost O & M Cost Including Electricity, Machemicals etc.	Business Model (Item/percentage rate, EPC/DBO/PPP) npower, (With Percentage financial contribution if any in CAPEX and OPEX separately)	
	a) Awarded b) Final Executed			
4	Name of Client, Postal Address, Phone/ Fax No./ E-mail			
5	Designed Capacity/ Length			
6	Treatment Process used, if applicable			
7	Technology Used if applicable			

	Influent		
8	characteristics,		
	if applicable		
	Effluent		
9	characteristics,		
	if applicable		
	паррпсавіс		
10	Applicable		
	KPIs		
	Year in which		
11	KPI achieved		
12	Other salient		
	features, if any		
		Date of award	
	Completion Dates	Scheduled Starting Date	
		Scheduled completion date	
		Actual completion date	
		Delay in months, if any	
		Reasons for delay, if any	
		Scheduled commissioning	
13		date	
		Actual commissioning date	
		Delay in months, if any	
		Reasons for Delay, if any	
		Defect Liability Period, Start	
		date	
		Defect Liability Period, End	
		date	
<u> </u>			

		Operation & Maintenance period, if applicable, Start date			
		Operation & Maintenance,			
		End date			
	*Scope of				
1.1	work executed				
14	by Bidder's				
	organization				
15	Basis of	INDIVIDUAL			
	Execution	CONSORTIUM/ JOINT VEN	ITURE		
	Details of lead				
16	member in				
	case of JV				
17	Details of				
	other				
	members in				
	case of JV				
4-1					
*The actual scope of work done by the JV partner who is applying for empanelment.					

Certificate not as per above format will not be considered for evaluation

(Signature & official stamp of the bidder)

Note: - Separate data sheet has to be filled for individual projects. Complete details at this stage would ensure that pre-qualified bidders would be saved from submitted same details repeatedly against specific projects.