

127/K

DELHI JAL BOARD: GOVT. OF NCT DELHI  
OFFICE OF EXECUTIVE ENGINEER (PROJECT) WATER-II  
ROOM NO. 501, VARUNALAYA PHASE: I, KAROL BAGH, NEW DELHI-110005,  
Telephone No.:011-23554573; E-mail address: eepw2.djb@nic.in

**CORRIGENDUM No-5**  
**NIT No. 02 (2019-20)/EE(Project)W-II**

**Name of Work:- Improvement of Water Supply System by Construction/ Rehabilitation / Replacement, Supply, Laying, Installation, Testing, Commissioning of Transmission and Distribution Pipes with Appurtenances, Pumping Stations, UGRs, Service Connections and Consumer Meters, SCADA system, along with DMA formation and NRW Reduction in a Project Construction Period of 5-years and 4.5 -years O&M during construction period plus 5-years O&M after Construction to achieve the equitable and continuous (24 hours & 7 days/week ) water distribution in the Chandrawal WTP Command Area (Package 2: West Zone )**

The following sections/ clauses of the Bid documents are modified as shown in the table below.

S.N	Vol./ Section/Page/ Clause	Reference or Original Text	Modified or Clarified as
1.	Volume V/ Section IV/Price Bid/ Schedule OM-M2- Routine operating cost for man power- E/M Works-, Page- PB-162 of 171	Total of this Schedule OM-M2= 545192188.80 under Local Column of Amount Column	This figure of amount (545192188.80) stands deleted.

All other conditions remain the same.

*B 30/9/18*  
(B.S. Rawat)  
EE (Project) Water-II

No. DJB/EE (Pr.)W-II/2019-20 -797

Dated:

**Copy to: -**

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB /Dir. (F&A)
2. CE(Water)Project/CE(WW)/CE(Plg.)Water
3. SE(Project)W-III/SE(E&M)WC
4. DOV
5. EE(E&M)WC-II
6. EE(EDP)-To upload on DJB website.(www.delhijalboard.nic.in)
7. JICA India Office
8. Under Secretary JAPAN-III, DEA
9. M/S TEC Ltd. (Project Manager)
10. AE-II / AAO
11. M/F & O/C

*B 30/9/18*  
EE(Project) Water-II