

OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II
DELHI JAL BOARD; GOVT OF NCT DELHI
501, VARUNALAYA PHASE-I, KAROL BAGH
NEW DELHI – 110005
(Ph. No. 23554573, eepw2.djb@nic.in)

No:- DJB/EE (Project) W-II/2018-19/ 38

Dated:-22.01.2019

CORRIGENDUM/ NOTIFICATION No. - 1
NIT No. 03(2018-19)/EE (Project) W-II


Name of Work :- Improvement of Water Supply System by Construction/ Rehabilitation / Replacement, Supply, Laying, Installation, Testing, Commissioning of Transmission and Distribution Pipes with Appurtenances, Pumping Stations, UGRs, Service Connections and Consumer Meters, SCADA system, along with DMA formation and NRW Reduction in a Project Construction Period of 5-years and 4.5 -years O&M during construction period plus 5-years O&M after Construction to achieve the equitable and continuous (24 hours & 7 days/week) water distribution in the Chandrawal WTP Command Area (Package 3: Central Zone)

Under

JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP
Command Area (Loan No. ID-P225)

With reference to above NIT a Pre- Bid meeting was held today on dt 21/01/2019 and it was decided that the Pre- Bid queries from the prospective bidders shall be entertained upto 25/01/2019.As such all concerned are requested to submit their respective queries well before 25/01/2019, thereafter no any query shall be considered.

All other conditions remain the same.


EE (Project) Water-II