

**OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II
DELHI JAL BOARD; GOVT OF NCT DELHI
501, VARUNALAYA PHASE-I, KAROL BAGH
NEW DELHI – 110005
(Ph. No. 23554573)**

No:- DJB/EE (Project) W-II / 1144

Dated-30.09.2016

**CORRIGENDUM
NIT No. 01(2016-17)/EE (Project) W-II**

Name of Work :- Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Upgradation and Implementation of Part Existing Units and Central Water Management Centre

Under

JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP Command Area (Loan No. ID-P225)

In view of the large number of queries received from the prospective bidders including the requests for extension of time for the submission of Bids and the Clarification on the pre-bid queries to be uploaded on Delhi Jal Board web site shortly .The following changes are made to the Invitation for Tender(NIT No. 01(2016-17)/EE (Project) W-II)pursuant to Clauses 7.3 and 16.2 of ITA and Clauses 8.3 and 22.2 of ITB.

- **Last date & time for purchasing** : 15:00 on 02.11.2016

Tender Documents


- **Last date & time for submission of** : 15:00 on 04.11.2016

Proposals

- **Date & time for opening of** : 15:15 on 04.11.2016


Prequalification Bid

All other conditions remain the same.


(B.S.Rawat)
EE (Project) W- II

Copy to: -

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB
2. CE(Water)Project/CE(WW)
3. SE(Project)W-III/SE(WW)
4. EE(E&M)-I
5. Chief Development Specialist, (JICA) India Office.
6. M/s TEC Ltd. (Project Manager)
7. AE-I / II/AO/AAO


30/9/16
EE(Project)W-II