

OFFICE OF THE EXECUTIVE ENGINEER (PROJECT) W-II
DELHI JAL BOARD; GOVT OF NCT DELHI
501, VARUNALAYA PHASE-I, KAROL BAGH
NEW DELHI – 110005

(Ph. No. 23554573, eepw2.djb@nic.in)

No:- DJB/EE (Project) W-II - 143

Dated:-18.04.2017

CORRIGENDUM No. - 7
NIT No. 01(2016-17)/EE (Project) W-II

(EXTENSION OF BID SUBMISSION DATES)

Name of Work :- Design, Construction, Installation, Testing, Commissioning and Automation with 2 years DNP and 14 years O&M of 477 MLD Chandrawal Water Treatment Plant including Up gradation and Implementation of Part Existing Units and Central Water Management Centre


Under

**JICA Assisted Delhi Water Supply Improvement Project in Chandrawal WTP
Command Area (Loan No. ID-P225)**

This is in continuation to the earlier corrigendum no. 5, corrigendum no.4, corrigendum no.3, corrigendum no.2, corrigendum no.1 and corrigendum as notice regarding extension of dates. The dates of the said NIT are further extended as follow:-


- Last date & time for purchasing Tender Documents : 15:00 on 22.05.2017
- Last date & time for submission of Proposals : 15:00 on 24.05.2017
- Date & time for opening of Prequalification Bid : 15:15 on 24.05.2017

All other conditions remain the same.


(B. S. Rawat)
EE (Project) Water-II

Copy to: -

1. P.A to CEO / Member (A) / Member (F) / Member (WS) / Member (DR) / Addl. CEO, DJB
2. CE(Water)Project/CE(WW)
3. SE(Project)W-III
4. SE(WW)
5. DOV
6. EE(E&M)-I
7. EE(EDP) - To upload on DJB website.(www.delhijalboard.nic.in)
8. JICA India Office
9. Under Secretary JAPAN-III, DEA
10. M/S TEC Ltd. (Project Manager)
11. AE-I / AAO
12. M/F & O/C


EE(Project) Water-II